Detailed drawings designs and other particulars if required can be seen at the office of the Executive Engineer, PHE. Dn. Bellary during office hours on working days.

The E.M.D. time limit for completing the work etc., are also given below.

All other detailes instructions, conditions etc., are available in the tender form which are binding on the tenderer.

| Sl. No. | Name of work | Estimated cost of the work put to tender | E. M. D. payable at 2½ per cent | Time limit for completing the work excluding mon. soon | Cost of tender forms (Not refundable) | Class of contractor |
|---|---|---|---|---|---|---|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 |
| | *Comprehensive water Supply Scheme to Raichur City.* | | | | | |
| | GROUP IV. | Rs. | | | | |
| 1 | Laying and jointing 600MM dia C. I. rising main from raw water sump to impoundig reservoir | 3,700 | | | | |
| 2 | Laying and jointing 450MM dia C. I. rising main from Raw water sump to treatment plant | 6,185 | | | | |
| 3 | Laying and jointing 600MM dia G. I. G. ravity main from impounding reservoir to inlet chamber of purification plant | 2,653 | | | | |
| 4 | Laying and jointing 525MM 400MM 375MM and 300MM dia C.I. pure water rising main | 1,24,641 | | | | |
| 5 | Laying and jointing distribution system, construction of fire hydrants valve chambers etc. | 1,42,467 | | | | |
| | Total Rs. | 2,79,646 | Rs. 6,995 | 15 Months | 30 | Class II and above |

S. D. MUDNUR,
704 *Ex.Engr.*

## OFFICE OF THE EXECUTIVE ENGINEER, BELGAUM DIVISION, BELGAUM.

*CORRIGENDUM.*

No. A-32/DB/47 (b)/69-70. In Partial modification of this office tender notification No. A. 32/DB/47 (a) 2063 dated 14th May 1969 the date of issue and receipt of tender form is hereby postponed to 21st July 1969 at 4-00 P. M. The blank tender forms will be issued from 14th July 1969 to 18th July 1969.

| Sl. No. | Particulars | Estd. Cost | Earnest money deposit at Rs. 2½% | Security deposit. | Time limit in month excluding monsoon. | Cost of tender form not refundable |
|---|---|---|---|---|---|---|
| | Buildings Works. | | | | | |
| 1 | Constn. of Building for Government Polytechnic at Belgaum. | | | At 5% from each bill | | |
| (a) | (Main Building) | 9,97,268 | 24932 | do | 24 Months | Rs. 25-00 |
| (b) | (Boiler Room) | 17,970 | 449 | do | 6 Months | Rs. 5-00 |

715 M. R. UJJANKOP, *Ex. Engr.*